SCHEDULE COF PAY | TEMS PAGE 1

CALL CRDER : 108 CONTRACT I D R -25580-B
LETTI NG DATE : 11/19/02 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 203-02000 EXCAVATI N, COWON 1, 253. 000 CYs
3 213-04324 FLOMBLE FI LL 2.000 CYs
4 303-52308 COVPACTED AGGREGATE, O, 53 1, 149. 000 TON
5 402-07432 HVA TYPE A, SURFACE 815. 000 TON
6 402-07435 HVA TYPE A, | NTERMVEDI ATE 1, 388. 000 TON
7 405-05517 ASPHALT FOR PRI ME CQOAT 14.700 TON
8 406- 05520 ASPHALT FOR TACK COAT 2.500 TON
9 615-06496 PARKI NG BARRI ER 105. 000 EACH
10 616-02842 RI PRAP, DI TCH 34. 000 TON
11 715-05048 PIPE, TYPE 4, CRCULAR, 6 IN 866. 000 LFT
12 715-06517 PI PE, CORRUGATED PE, S, 12 IN. 120. 000 LFT
13 715-94457 PIPE, PVC, SDR 35, 8 IN 140. 000 LFT
14 718-52610 AGGREGATE FOR UNDERDRAI NS 71. 000 CYs
15 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3, 014. 000 SYS
16 720-45025 I NLET, D6 2.000 EACH
17 808-06695 LINE, PAINT, SCLID, WHITE, 5 IN. 5, 000. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 2
CALL CRDER : 114 CONTRACT ID : R -25738-B
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, RAI LROAD DEPOT REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-02240 PAVEMENT, REMOVE 42.000 SYS
5 203-02000 EXCAVATI QN,  COMMON 460. 000 Cys
6 210-04181 Bl CYCLE RACK 11. 000 EACH
7 210-05758 BUI LDI NG LUWP LUWP
8 210-07443 BASE 2.000 EACH
9 210-07444 FELT 5, 194. 000 SFT
10 210-07445 I NSULATI CN 2, 260. 000 SFT
11 210-07446 ROCFI NG 5, 194. 000 SFT
12 210-07446 ROCFI NG 3, 470. 000 SFT
13 601-95871 HANDRAI L 150. 000 LFT
14 603-04741 FENCE LUWP LUWP
15 604-07569 PAVERS 48. 000 SYS
16 604-07569 PAVERS 17. 000 SYS
17 604-07569 PAVERS 17. 000 SYS
18 604-90256 S| DEWALK, CONCRETE, 6 IN 58. 000 SYS
19 604-91531 SI DEWALK, CONCRETE, 4 IN. 535. 000 SYS
20 605-06140 CURB AND GUTTER, CONCRETE 158. 000 LFT
21 622-02564 LANDSCAPI NG LUWP LuwP
22 704-04850 CONCRETE 125. 000 SYS
23  707-99085 FLAG POLE 1. 000 EACH
24 711-03973 BU LDl NG ARCHI TECTURAL LUWP LUwP
25 712-03812 BENCH 2.000 EACH
26 712-03812 BENCH 2.000 EACH
27 712-03812 BENCH 1. 000 EACH
28 719-03975 BUI LDI NG PLUMBI NG LUWP LUwP
29 802-03896 BOLLARD 2.000 EACH
30 805-01829 SI GN, | NSTALL 1. 000 EACH
31 807-03694 BU LDI NG ELECTRI CAL LUWP LuUwP
32 807-03694 BU LDl NG ELECTRI CAL LUWP LUWP
33 807-03974 BU LDl NG HEATI NG VENTI LATI ON, Al R CONDI TI ONI NG LUMP LuUwP

34 807-06796 ELECTR C 16. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3
CALL CRDER : 630 CONTRACT ID : M-26571-B
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 DRAI NAGE DI TCH CORRECTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-02264 TREE, 42 IN., REMOVE 1. 000 EACH
4 202-52710 S| DEWALK, CONCRETE, REMOVE 174.500 SYS
5 202-91922 STUWP, REMOVE 1. 000 EACH
6 211-07454 STRUCTURE BACKFI LL 590. 000 CYs
7 604-91531 S| DEWALK, CONCRETE, 4 I N 199. 000 SYS
8 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
9 621-06559 MJLCHED SEEDI NG R 206. 500 SYS
10 715-05051 PIPE, TYPE 4, CRCULAR, 10 IN. 456. 000 LFT
11 720-45400 MANHCOLE, A4 2.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 12. 000 EACH

13 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP






